STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 08/ 15/ 00 I'N SAN JOAQUI N COUNTY | N AND NEAR RR | NVOLVENENT 08/ 16/ 00
CONTRACT NUMBER 10- 2A6504 TRACY FROM MAC ARTHUR DRI VE CONTRACT CODE ' D *
LOCATI ON 10- SJ- 205-R8. 1/ R12. 1 UNDERCROSSI NG TO 0.4 KM EAST OF 23 CONTRACT | TEMS
TOM PAI NE SLOUGH BRI DGE
CONSTRUCT MEDI AN BARRI ER FEDERAL AlD AC M 205- 6(304) 54E
G 205- 6( 304) 54E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPCSALS | SSUED 12  FUND TOTAL  HBL 1, 928, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BIDDERS 3  ENG NEERS EST 1, 491, 100. 00 AMOUNT UNDER 14, 007. 00 PERCENT UNDER EST 0. 94
PROGRAM ELEMENTS RAS
BI D RANK BID TOTAL  BI DDER | D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,477,093.00 3 YUBACON | NC 530 295- 5890
00719105
P O BOX 3176 FAX 530 626- 0200
DI AVOND SPRINGS CA 95619
2 1,707,113.00 1 ZONDI ROS CORPORATI ON 310 210- 0705
00766708
2517 W 237TH ST STE A FAX 310 326- 4504
TORRANCE CA 90505
3 1,774,288.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA 95077- 5085

00000089
FAX 831 768-4021



10- 2A6504

10- SJ-205-R SUMMARY

08/ 15/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
08/ 16/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CES | NC
3489 LUYUNG DR

RANCHO CORDOVA CA 95742
GARCI A GRADI NG AND PAVI NG
P O BOX 7176

SQUTH LAKE TAHOE CA 95731
RUSS ENTERPRI SES | NC

1533 BERGER DR

SAN JOSE CA 95112
WESTERN STABI LI ZATI ON

395 | NDUSTRI AL WAY

DI XON CA 95620

STRI PI NG

PAVI NG

TRAFFI C CONTRCL, CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

COLD PLANE



10- 2A6504 Bl D245
10- SJ-205-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 15/ 00 08/ 16/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C S R TRUCKI NG TRUCKI NG K RAIL (PORTI ON)
W LDOVAR CA
CENTRAL STRI PI NG SERVI CE TRAFFI C STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA
LANE SAFETY COMPANY | NC TRAFFI C CONTRCL ( PORTI ON)
340 CHANNEL RD
BENI Cl A CA 94510
STATEW DE SAFETY AND SI GNS TRAFFI C SI GNS
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKI NG

RANCHO CORDOVA CA



10- 2A6504 Bl D245

10- SJ- 205- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 15/ 00 08/ 16/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 500. 00* 8, 500. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00* 6, 500. 00

4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 83, 000. 00* 83, 000. 00

5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 19, 400 6. 50 126, 100. 00

6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 5 100. 00 500. 00

7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 440 6. 00 2, 640. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 14, 000. 00* 14, 000. 00

9 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 340 75.00 475, 500. 00
10 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 14 160. 00 2, 240. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 6, 340 14. 00 88, 760. 00
12 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 12, 900 1.25 16, 125. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 2,210 1.00 2,210. 00
14 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVENENT M2 6, 000 5. 00 30, 000. 00

(25 MV MAXI MUM)

15 190101 ROADVAY EXCAVATI ON VB 5, 000 35.00 175, 000. 00
16 260201 CLASS 2 AGGREGATE BASE VB 4,110 38.00 156, 180. 00
17 390160 ASPHALT CONCRETE ( TYPE B) TONN 5, 000 45. 00 225, 000. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 4 1, 400. 00 5, 600. 00
19 833080 CONCRETE BARRI ER ( TYPE K) M 5, 890 5. 00 29, 450. 00
20 839591 CRASH CUSHI ON, SAND FI LLED EA 1 4, 300. 00 4, 300. 00
21 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 19, 400 . 60 11, 640. 00
22 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 890 3.20 2, 848. 00
23 862065 REPLACE PULL BOX EA 1 1, 000. 00 1, 000. 00

TOTAL 1,477,093. 00



10- 2A6504 Bl D245
10- SJ- 205- R SUMMARY OF REMAI NI NG BIDDERS PAGE 5
08/ 15/ 00 08/ 16/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 5, 000. 00* 5000. 00| 3, 000. 00* 3000. 00
2| 5, 000. 00* 5000. 00| 100. 00* 100. 00
3| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
4 | 65, 000. 00* 65000. 00| 217, 000. 00* 217000. 00
5| 1.00 19400. 00| .95 18430. 00
6 | 100. 00 500. 00| 35.00 175. 00
7| 5. 00 2200. 00| 4.50 1980. 00
8 | 5, 000. 00* 5000. 00| 15, 000. 00* 15000. 00
9 | 85. 00 538900. 00| 55. 00 348700. 00
10 | 250. 00 3500. 00| 200. 00 2800. 00
11 | 15. 00 95100. 00| 13. 00 82420. 00
12 | 1.15 14835. 00| 1.15 14835. 00
13 | 1.00 2210. 00| 1.00 2210. 00
14 | 2.00 12000. 00| 3.20 19200. 00
15 | 15. 00 75000. 00| 55. 00 275000. 00
16 | 35.00 143850. 00| 35.00 143850. 00
17 | 42.00 210000. 00| 33.00 165000. 00
18 | 1, 000. 00 4000. 00| 100. 00 400. 00
19 | 81.00 477090. 00| 74.00 435860. 00
20 | 3, 800. 00 3800. 00| 4, 000. 00 4000. 00
21 | .57 11058. 00| .57 11058. 00
22 | 3.00 2670. 00| 3.00 2670. 00
23 | 1, 000. 00 1000. 00| 600. 00 600. 00
TOT 1,707, 113. 00 1,774, 288. 00



